
DEPARTAMENTO AUTÔNOMO DE ESTRADAS DE RODAGEM - RS
SUPERINTENDÊNCIA DE CONSTRUÇÃO RODVIÁRIA

*** PLANILHA DOS LIMITADORES DOS ASFALTOS***
CÓD. DAER PRODUTO $ jan/19 fev/19 mar/19 abr/19 mai/19 jun/19 jul/19 ago/19 set/19 out/19 nov/19 dez/19

M-00470 RL-1C S/ BDI 2.417,51 2.426,95 2.551,02 2.518,16 2.594,02 2.506,02 2.472,85 2.736,04 2.712,10 2.742,62 2.739,95 2.808,85  
M-00470 RL-1C C/ BDI 2.780,13 2.790,99 2.933,67 2.895,88 2.983,12 2.881,92 2.843,77 3.146,44 3.118,91 3.154,01 3.150,94 3.230,17
M-00471 RR-2C E S/ BDI 2.634,84 3.312,30 2.805,13 2.884,19 2.889,76 2.848,94 2.894,69 3.617,01 3.124,27 3.013,70 3.067,49 3.236,19  
M-00471 RR-2C E C/ BDI 3.030,06 3.809,14 3.225,89 3.316,81 3.323,22 3.276,28 3.328,89 4.159,56 3.592,91 3.465,75 3.527,61 3.721,61
M-00472 RL-1C E S/ BDI 3.040,43 2.785,55 3.835,73 3.834,92 3.835,73 3.733,75 4.596,19 4.000,98 5.041,71 3.665,44 4.527,53 4.519,34  
M-00472 RL-1C E C/ BDI 3.496,49 3.203,38 4.411,08 4.410,15 4.411,08 4.293,81 5.285,61 4.601,12 5.797,96 4.215,25 5.206,65 5.197,24
M-00473 RR-1C E S/ BDI 3.055,99 3.230,09 3.284,18 3.283,48 2.795,29 2.858,41 2.795,73 2.987,68 4.028,67 3.377,37 3.034,72 3.076,94
M-00473 RR-1C E C/ BDI 3.514,38 3.714,60 3.776,80 3.776,00 3.214,58 3.287,17 3.215,08 3.435,83 4.632,97 3.883,97 3.489,92 3.538,48
M-00476 RC-1C E S/ BDI 3.008,25 3.022,48 3.056,00 3.187,83 3.162,84 3.233,22 3.251,21 3.345,80 3.297,47 3.318,43 3.346,29 3.387,03
M-00476 RC-1C E C/ BDI 3.459,48 3.475,85 3.514,40 3.666,00 3.637,26 3.718,20 3.738,89 3.847,67 3.792,09 3.816,19 3.848,23 3.895,08
M-00507 RR-1C S/ BDI 2.200,39 2.557,06 2.432,73 2.456,75 2.452,25 2.447,37 2.455,37 2.513,30 2.500,82 2.450,40 2.545,36 2.532,52
M-00507 RR-1C C/ BDI 2.530,44 2.940,61 2.797,63 2.825,26 2.820,08 2.814,47 2.823,67 2.890,29 2.875,94 2.817,96 2.927,16 2.912,39
M-00508 RR-2C S/ BDI 2.421,97 2.743,56 2.708,60 2.634,43 2.676,13 2.722,16 2.734,09 3.235,91 3.042,04 2.791,42 2.808,39 2.807,13
M-00508 RR-2C C/ BDI 2.785,26 3.155,09 3.114,89 3.029,59 3.077,54 3.130,48 3.144,20 3.721,29 3.498,34 3.210,13 3.229,64 3.228,19
M-00509 RM-1C S/ BDI 2.556,23 2.859,33 2.696,38 2.630,72 2.707,67 2.835,83 2.865,85 3.067,58 3.108,60 2.946,92 2.969,88 2.941,19
M-00509 RM-1C C/ BDI 2.939,66 3.288,22 3.100,83 3.025,32 3.113,82 3.261,20 3.295,72 3.527,71 3.574,89 3.388,95 3.415,36 3.382,36
M-00510 RM-2C S/ BDI 2.802,99 2.596,57 2.855,30 3.821,31 3.455,82 2.853,74 2.533,06 2.723,57 2.595,56 2.560,20 2.758,72 3.865,01
M-00510 RM-2C C/ BDI 3.223,43 2.986,05 3.283,59 4.394,50 3.974,19 3.281,80 2.913,01 3.132,10 2.984,89 2.944,23 3.172,52 4.444,76

M-00475 AMP-E 60/85 S/ BDI 3.791,02 4.475,72 4.461,69 4.350,52 4.259,05 4.233,91 4.208,93 3.956,26 3.886,24 4.337,37 4.237,09 4.529,85
M-00475 AMP-E 60/85 C/ BDI 4.359,67 5.147,07 5.130,94 5.003,09 4.897,90 4.868,99 4.840,26 4.549,69 4.469,17 4.987,97 4.872,65 5.209,32
M-00502 AB8 S/ BDI 3.758,40 3.926,87 3.972,67 4.025,32 3.877,37 4.656,20 4.424,47 4.142,90 4.089,97 4.067,18 4.132,38 4.180,86
M-00502 AB8 C/ BDI 4.322,16 4.515,90 4.568,57 4.629,11 4.458,97 5.354,63 5.088,14 4.764,33 4.703,46 4.677,25 4.752,23 4.807,98
M-00504 CAP 50/70 S/ BDI 3.091,57 3.476,00 3.381,99 3.419,70 3.407,37 3.394,42 3.414,39 3.450,35 3.405,69 3.415,38 3.477,95 3.475,36
M-00504 CAP 50/70 C/ BDI 3.555,30 3.997,40 3.889,28 3.932,65 3.918,47 3.903,58 3.926,54 3.967,90 3.916,54 3.927,68 3.999,64 3.996,66

M-00505 CM-30 S/ BDI 4.877,25 5.340,57 5.354,33 5.270,55 5.364,49 5.279,74 5.219,33 5.367,84 5.371,58 5.297,47 5.580,06 5.456,48
M-00505 CM-30 C/ BDI 5.608,83 6.141,65 6.157,47 6.061,13 6.169,16 6.071,70 6.002,22 6.173,01 6.177,31 6.092,09 6.417,06 6.274,95
M-00511 EAI - - - - - - - - 2.918,74 2.875,49 2.737,85 2.841,88
M-00511 EAI - - - - - - - - - 3.356,55 3.306,81 3.148,52 3.268,16

Emulsões Asfálticas

Cimentos Asfálticos

Asfaltos Diluídos

ANP (R$) COM ICMS/RS - S/ BDI - C/BDI


